
Pre-Submittal Conference
10:00am

September 7, 2023

RFQ:  PARCS Procurement Consulting Services



Agenda
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• Welcome and Introductions
• Project Background & Overview
• Key RFQ Dates
• Questions
• Adjourn



Background

• CCDC is the urban renewal agency for the City of Boise
• CCDC owns and operates the ParkBOI public parking system

– 6 garages in downtown Boise
– 3,154 parking stalls
– Monthly, transient and reserved parking (residential + hotel)
– At least 1 additional parking garage in development
– BikeBOI secure bike parking facilities
– 5 garages run S&B Entervo, 1 runs on Amano Overture
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Background
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Project Overview

• CCDC is seeking consultant services to assist with the 
procurement and installation of a new, modern, cost-
effective and functional off-street PARCS for current and 
future garages.  

• CCDC is not seeking vendors of PARCS equipment to 
respond to this RFQ with proposals.  Vendors of specific 
PARCS equipment should not submit qualifications packages 
in response to this RFQ.  
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Anticipated Scope

• Inventory and analysis of existing PARCS/facilities
• Evaluating alternative PARCS technologies and systems which are 

suitable for current facilities
– Lead an advisory committee comprised of CCDC staff and external 

members
• Developing PARCS specifications for future RFP
• Assisting CCDC with RFP process
• Evaluating PARCS vendor cost proposals
• Assisting with installation, testing and acceptance of new PARCS
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Anticipated Project Timeline

PARCS Procurement Consultant Services   Now thru spring 2024

PARCS Procurement         Summer 2024

PARCS Installation         Begin fall 2024
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RFQ Schedule

• Last Day for Questions   5:00pm (Local) September 12, 2023
• Submittal Deadline    3:00pm (Local) September 21, 2023
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CONTACT INFORMATION:

Kathy Wanner, Contracts Manager
kwanner@ccdcboise.com
208-391-7304

mailto:kwanner@ccdcboise.com
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Questions/Comments
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